

Waters Engineering, Inc.

Civil Engineering and Land Surveying

Post Office Box 567
908 S. Kingshighway
Sikeston, Missouri 63801

E-mail: main@waterseng.com
(573) 471-5680
Fax: (573) 471-5689

**ADDENDUM NO. 2
TO THE CONTRACT DOCUMENTS FOR
Phase 5B Water System Improvements
Contract 3 - Elevated Tank Rehabilitation
Scott County PWSD No. 4
Revised Bid Date: March 24, 2026**

TO ALL PLANHOLDERS VIA E-MAIL:

The Contract Documents for Contract 3 of the Phase 5B Water System Improvements for Scott County PWSD No. 4 are changed as follows:

1. Totally New Documents.

The bid and contract documents for the Contract 3 - Elevated Tank Rehabilitation are changed to withdraw the original documents in their entirety. Bidders are to discard the original document and the replace them with the attached documents dated February 26, 2026.

The significant changes made to these documents include the following:

- A. The qualification statement is mandatory.
- B. The payment retainage requirements have been modified.
- C. The bids are to be good for 90 days.
- D. A project sign has been added.

2. Miscellaneous Information.


- A. The tank inspector will be CSIS, Steve Schatz and Brad Huber.
- B. It is expected that the tank work could start as early as June 2026.
- C. The Owner will take, have tested and pay for Bacteriologic sampling and analysis.

Please acknowledge your receipt of this Addendum by an E-mailed response to our E-mailed transmittal.



John Chittenden, PE

March 10, 2026
Date



*** End of Addendum No. 1 ***