

Waters Engineering, Inc.

Civil Engineering and Land Surveying

Post Office Box 567
908 S. Kingshighway
Sikeston, Missouri 63801

E-mail: main@waterseng.com
(573) 471-5680
Fax: (573) 471-5689

**ADDENDUM NO. 1
TO THE CONTRACT DOCUMENTS FOR
Phase 5B Water System Improvements
Contract 3 - Elevated Tank Rehabilitation
Scott County PWSD No. 4
Bid Date: March 10, 2026**

TO ALL PLANHOLDERS VIA E-MAIL:

The Contract Documents for Contract 3 of the Phase 5B Water System Improvements for Scott County PWSD No. 4 are changed as follows:

1. Bid Date Changed.

The bid date for the project is changed to March 24, 2026. The time and location are not changed.

Please acknowledge your receipt of this Addendum by an E-mailed response to our E-mailed transmittal.



John Chittenden, PE

March 3, 2026
Date



*** End of Addendum No. 1 ***